
Instructions for use of this spreadsheet:

This spreadsheet is for use within the entire Estes  Valley.

Items shown in BLUE should be filled in with YOUR information.

This spreadsheet includes two sections:

1. An Engineer's Cost Estimate

This section is completed prior to submittal of financial security, such as a letter of credit.

This spreadsheet includes common cost estimate categories, such as roads, electric, sewer, water, and landscaping. 
Remove categories and line items that are not applicable to your project and add categories and line items that are applicable.

Cost estimates should include all public improvements.

ESTES VALLEY ENGINEER'S COST ESTIMATE and  REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Cost estimates should include private improvements such as water, sewer, and electric service lines only if upgrades are required as part of a condominium conversion.

Paving of parking lots

Paving of shared driveways

Other items that must be shown in cost estimates include:

Revegetation, landscaping, and irrigation facilities

Engineering work for preparation of as-builts

Postal cluster boxes

Drainage facilities including detention/retention ponds, culverts, etc.

Paving of private roads

Subdivision monumentation

If proposed phasing extends over a period of years, planning staff, at their discretion, can required updated cost estimates for the increased costs of materials and labor.

Continued on next page…

Proposed phasing

Proposed phasing must be logical and reasonable.
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Check the formulas in the spreadsheet to ensure your numbers are adding up correctly.

2. A Request for Reduction or Release of Security

After work in a particular category (or all categories) is completed, fill in the columns to the right of the original cost estimate and other applicable sections of this spreadsheet to 
request a reduction or release of security.

Reductions/releases of security will be processed when an entire category on the worksheet is complet e , provided the required documentation has been submitted
to the Community Development Department.

To request more frequent reductions, plan for and show phasing when you prepare the Engineer's Cost Estimate.

Check the formulas in the spreadsheet to ensure your numbers are adding up correctly.

ESTES VALLEY ENGINEER'S COST ESTIMATE and  REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Approval of a cost estimate does not guarantee that improvements can be constructed for the estimated cost.

All public improvements

All landscaping improvements

All drainage improvements

Private improvements do not require a warranty UNLESS they are drainage or landscaping improvements

The following improvements require a warranty
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Signature needed only when a request for reduction or release of security is requested.
Construction & Facilities Manager / Public Works Department
By: (Signature)

(Print Name)

Signature above confirms:
1. Public improvements listed below have been inspected and accepted by the applicable reviewing agency/department.

2. As-built plans of these public improvements have been submitted in all required formats, for example, one mylar copy, one digital copy, stamped

and one signed paper copy, and have been approved by the applicable reviewing agency/department.

Name of Road, Phase I

Contract Item Description of Item Units
# of Units 
Planned Unit Cost

Total
Estimated

Cost

Guaranteed 
Amount

(115% of Cost 
Estimate)

15% Warranty 
Amount

(15% of Cost 
Estimate)

% 
Complete

Amount
Requested

% 
Complete

Amount
Requested

MOBILIZATION
GRADING Clearing & Grubbing

Asphalt Removal (existing roadway)
Strip Topsoil

EROSION CONTROL Straw Bales
Silt Fencing

CULVERTS/DRAINAGE French Drain
15" ADS
15" Flared End Section

CONCRETE Curb & Gutter
Concrete Pans
Sidewalk-- 4" x 8' wide

PAVING
TRAFFIC CONTROL
CONSTRUCTION STAKING
SOILS TESTING

AS-BUILTS WITH ENGINEER CERTIFCATION BLOCK AND STAMP

Total Estimated Cost
Total Amount Guaranteed
Warranty Amount (15%)
Max. Release Permitted Prior To End Of Warranty Period
RELEASE REQUESTED

Date
By: Engineering Firm

Date of 
Requested 

Release

Date of 
Requested 

Release

ESTES VALLEY ENGINEER'S COST ESTIMATE and REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Development Plan Name & Number/Subdivision Name
Warranty Agreement Exhibit A

Date
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Date
By: Engineering Firm

ESTES VALLEY ENGINEER'S COST ESTIMATE and REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Development Plan Name & Number/Subdivision Name
Warranty Agreement Exhibit A

Signature needed only when a request for reduction or release of security is requested.
Construction & Facilities Manager / Public Works Department
by: (Signature)

(Print Name)

Signature above confirms:
1. Public improvements listed below have been inspected and accepted by the applicable reviewing agency/department.

2. As-built plans of these public improvements have been submitted in all required formats, for example, one mylar copy, one digital copy, stamped

and one signed paper copy, and have been approved by the applicable reviewing agency/department.

Name of Road, Phase II

Contract Item Description of Item Units
# of Units 
Planned Unit Cost

Total
Estimated

Cost

Guaranteed 
Amount

(115% of Cost 
Estimate)

15% Warranty 
Amount

(15% of Cost 
Estimate)

% 
Complete

Amount
Requested

% 
Complete

Amount
Requested

MOBILIZATION
GRADING Clearing & Grubbing

Asphalt Removal (existing roadway)
Strip Topsoil

EROSION CONTROL Straw Bales
Silt Fencing

CULVERTS/DRAINAGE French Drain
15" ADS
15" Flared End Section

CONCRETE Curb & Gutter
Concrete Pans
Sidewalk-- 4" x 8' wide

PAVING
TRAFFIC CONTROL
CONSTRUCTION STAKING
SOILS TESTING

AS-BUILTS WITH ENGINEER CERTIFCATION BLOCK AND STAMP

Total Estimated Cost
Total Amount Guaranteed
Warranty Amount (15%)
Max. Release Permitted Prior To End Of Warranty Period
RELEASE REQUESTED

Date of
Requested 

Release

Date of
Requested 

Release

Date
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Date
By: Engineering Firm

ESTES VALLEY ENGINEER'S COST ESTIMATE and REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Development Plan Name & Number/Subdivision Name
Warranty Agreement Exhibit A

Signature needed only when a request for reduction or release of security is requested.
Electric Line Superintendent / Light & Power Department
by: (Signature)

(Print Name)

Signature above confirms:
1. Public improvements listed below have been inspected and accepted by the applicable reviewing agency/department.

2. As-built plans of these public improvements have been submitted in all required formats, for example, one mylar copy, one digital copy, stamped

and one signed paper copy, and have been approved by the applicable reviewing agency/department.

Electric

Contract Item Description of Item Units
# of Units 
Planned Unit Cost

Total
Estimated

Cost

Guaranteed 
Amount

(115% of Cost 
Estimate)

15% Warranty 
Amount

(15% of Cost 
Estimate)

% 
Complete

Amount
Requested

% 
Complete

Amount
Requested

4" CONDUIT Trench 4', Bury
LABOR
3-PHASE LINE Electric Primary Line
PRIMARY CUBICLE
STREET LIGHT FIXTURE

AS-BUILTS WITH ENGINEER CERTIFCATION BLOCK AND STAMP

Total Estimated Cost
Total Amount Guaranteed
Warranty Amount (15%)
Max. Release Permitted Prior To End Of Warranty Period
RELEASE REQUESTED

Date of
Requested 

Release

Date

Date of
Requested 

Release
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Date
By: Engineering Firm

ESTES VALLEY ENGINEER'S COST ESTIMATE and REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Development Plan Name & Number/Subdivision Name
Warranty Agreement Exhibit A

Signature needed only when a request for reduction or release of security is requested.
Estes Park Sanitation District OR Upper Thompson Sanitation District
by: (Signature)

(Print Name)

Signature above confirms:
1. Public improvements listed below have been inspected and accepted by the applicable reviewing agency/department.

2. As-built plans of these public improvements have been submitted in all required formats, for example, one mylar copy, one digital copy, stamped

and one signed paper copy, and have been approved by the applicable reviewing agency/department.

Sanitary Sewer, Phase I

Contract Item Description of Item Units
# of Units 
Planned Unit Cost

Total
Estimated

Cost

Guaranteed 
Amount

(115% of Cost 
Estimate)

15% Warranty 
Amount

(15% of Cost 
Estimate)

% 
Complete

Amount
Requested

% 
Complete

Amount
Requested

8" PVC PIPE
8" DIP
MANHOLES
TIE TO EXISTING SEWER
STUBS, 4, 6, or 8

AS-BUILTS WITH ENGINEER CERTIFCATION BLOCK AND STAMP

Total Estimated Cost
Total Amount Guaranteed
Warranty Amount (15%)
Max. Release Permitted Prior To End Of Warranty Period
RELEASE REQUESTED

Date of
Requested 

Release

Date

Date of
Requested 

Release
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Date
By: Engineering Firm

ESTES VALLEY ENGINEER'S COST ESTIMATE and REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Development Plan Name & Number/Subdivision Name
Warranty Agreement Exhibit A

Signature needed only when a request for reduction or release of security is requested.
Estes Park Sanitation District OR Upper Thompson Sanitation District
by: (Signature)

(Print Name)

Signature above confirms:
1. Public improvements listed below have been inspected and accepted by the applicable reviewing agency/department.

2. As-built plans of these public improvements have been submitted in all required formats, for example, one mylar copy, one digital copy, stamped

and one signed paper copy, and have been approved by the applicable reviewing agency/department.

Sanitary Sewer, Phase II

Contract Item Description of Item Units
# of Units 
Planned Unit Cost

Total
Estimated

Cost

Guaranteed 
Amount

(115% of Cost 
Estimate)

15% Warranty 
Amount

(15% of Cost 
Estimate)

% 
Complete

Amount
Requested

% 
Complete

Amount
Requested

8" PVC PIPE
8" DIP
MANHOLES
TIE TO EXISTING SEWER
STUBS, 4, 6, or 8

AS-BUILTS WITH ENGINEER CERTIFCATION BLOCK AND STAMP

Total Estimated Cost
Total Amount Guaranteed
Warranty Amount (15%)
Max. Release Permitted Prior To End Of Warranty Period
RELEASE REQUESTED

Date of
Requested 

Release

Date

Date of
Requested 

Release
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Date
By: Engineering Firm

ESTES VALLEY ENGINEER'S COST ESTIMATE and REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Development Plan Name & Number/Subdivision Name
Warranty Agreement Exhibit A

Signature needed only when a request for reduction or release of security is requested.
Water Line Superintendent / Water Department
by: (Signature)

(Print Name)

Signature above confirms:
1. Public improvements listed below have been inspected and accepted by the applicable reviewing agency/department.

2. As-built plans of these public improvements have been submitted in all required formats, for example, one mylar copy, one digital copy, stamped

and one signed paper copy, and have been approved by the applicable reviewing agency/department.

Water Line

Contract Item Description of Item Units
# of Units 
Planned Unit Cost

Total
Estimated

Cost

Guaranteed 
Amount

(115% of Cost 

15% Warranty 
Amount

(15% of Cost 
% 

Complete
Amount

Requested
% 

Complete
Amount

Requested
8" DIP
FIRE HYDRANT W/VALVE
8" x 6" x 8" TEE FOR HYDRANT

AS-BUILTS WITH ENGINEER CERTIFCATION BLOCK AND STAMP

Total Estimated Cost
Total Amount Guaranteed
Warranty Amount (15%)
Max. Release Permitted Prior To End Of Warranty Period
RELEASE REQUESTED

Date of
Requested 

Release

Date of
Requested 

Release

Date
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Date
By: Engineering Firm

ESTES VALLEY ENGINEER'S COST ESTIMATE and REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Development Plan Name & Number/Subdivision Name
Warranty Agreement Exhibit A

Private Improvements - Utility Service to Lot X

Contract Item Description of Item Units
# of Units 
Planned Unit Cost

Total
Estimated

Cost

Guaranteed 
Amount

(115% of Cost 
Estimate)

0% Warranty 
Amount

(0% of Cost 
Estimate)

% 
Complete

Amount
Requested

% 
Complete

Amount
Requested

3/4" COPPER - WATER
4" PVC - SEWER LF
TRENCH CONDUIT 3" Electric, 1" Tele, 1" Cable
SECONDARY LINE
SECONDARY PEDESTAL each
LABOR hour

AS-BUILTS WITH ENGINEER CERTIFCATION BLOCK AND STAMP

Total Estimated Cost
Total Amount Guaranteed
Warranty Amount (0%)
Max. Release Permitted Prior To End Of Warranty Period
RELEASE REQUESTED

Date of
Requested 

Release

Date of
Requested 

Release
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Date
By: Engineering Firm

ESTES VALLEY ENGINEER'S COST ESTIMATE and REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Development Plan Name & Number/Subdivision Name
Warranty Agreement Exhibit A

Signature needed only when a request for reduction or release of security is requested.

by: (Signature)

(Print Name)

Signature above confirms:
1. Public improvements listed below have been inspected and accepted by the applicable reviewing agency/department.

2. As-built plans of these public or  private improvements have been submitted in all required formats, for example, one mylar copy, one digital copy, and one stamped and
signed paper copy, and have been approved by the applicable reviewing agency/department.

Drainage

Contract Item Description of Item Units
# of Units 
Planned Unit Cost

Total
Estimated

Cost

Guaranteed 
Amount

(115% of Cost 
Estimate)

15% Warranty 
Amount

(15% of Cost 
Estimate)

% 
Complete

Amount
Requested

% 
Complete

Amount
Requested

GRADING
CULVERT
SWALE CONSTRUCTION

AS-BUILTS WITH ENGINEER CERTIFCATION BLOCK AND STAMP
ENGINEER'S VERIFICATION OF DRAINAGE FUNCTIONALITY PRIOR TO RELEASE OF WARRANTY AMOUNT

Total Estimated Cost
Total Amount Guaranteed
Warranty Amount (15%)
Max. Release Permitted Prior To End Of Warranty Period
RELEASE REQUESTED

Date of
Requested 

Release

Date

Date of
Requested 

Release

For Town projects - Public Works Department
For County projects - Community Development Department
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Date
By: Engineering Firm

ESTES VALLEY ENGINEER'S COST ESTIMATE and REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Development Plan Name & Number/Subdivision Name
Warranty Agreement Exhibit A

Signature needed only when a request for reduction or release of security is requested.
Community Development Department
by: (Signature)

(Print Name)

Miscellaneous Items

Contract Item Description of Item Units
# of Units 
Planned Unit Cost

Total
Estimated

Cost

Guaranteed 
Amount

(115% of Cost 
Estimate)

15% Warranty 
Amount

(15% of Cost 
Estimate)

% 
Complete

Amount
Requested

% 
Complete

Amount
Requested

SUBDIVISION MONUMENTATION

Total Estimated Cost
Total Amount Guaranteed
Warranty Amount (15%)
Max. Release Permitted Prior To End Of Warranty Period
RELEASE REQUESTED

Date of
Requested 

Release

Date of
Requested 

Release

Date
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Date
By: Engineering Firm

ESTES VALLEY ENGINEER'S COST ESTIMATE and REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Development Plan Name & Number/Subdivision Name
Warranty Agreement Exhibit A

Signature needed only when a request for reduction or release of security is requested.
Community Development Department
by: (Signature)

(Print Name)

1. Staff has inspected the landscaping, with the exception of the irrigation system, and verifies compliance with the approved plans.

2. As-built plans have been submitted in all required formats, for example, one mylar copy, one digital copy, and one stamped and signed paper copy, and have been

approved by the applicable reviewing agency/department.

Landscaping

Contract Item Description of Item Units
# of Units 
Planned Unit Cost

Total
Estimated

Cost

Guaranteed 
Amount

(125% of Cost 
Estimate)

25% Warranty 
Amount

(25% of Cost 
Estimate)

% 
Complete

Amount
Requested

% 
Complete

Amount
Requested

LANDSCAPING MATERIALS AND INSTALLATION
evergreen trees each
deciduous trees each
shrubs each
topsoil CY
hydroseeding SF

IRRIGATION SYSTEM irrigation system each

AS-BUILTS (NO ENGINEER'S STAMP); IRRIGATION MUST BE SHOWN FOR ALL CONDOMINIUM PROJECTS
WEED DISTRICT SIGN-OFF, IF REQUIRED

Total Estimated Cost
Total Amount Guaranteed
Warranty Amount (25%)
Max. Release Permitted Prior To End Of Warranty Period
RELEASE REQUESTED

Date of
Requested 

Release

Date of
Requested 

Release

Date
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Date
By: Engineering Firm

ESTES VALLEY ENGINEER'S COST ESTIMATE and REQUEST FOR REDUCTION OR RELEASE OF SECURITY SPREADSHEET

Development Plan Name & Number/Subdivision Name
Warranty Agreement Exhibit A

TOTAL ESTIMATED COST

TOTAL GUARANTEED

TOTAL REQUIRED WARRANTY

MAX. TOTAL RELEASE PRIOR TO END OF WARRANTY PERIOD

FINANCIAL GUARANTEE - CURRENT BALANCE

TOTAL RELEASE REQUESTED

FINANCIAL GUARANTEE - REQUESTED BALANCE

Note: Complete only when a request for reduction or release of security is submitted.
Percent of Work Complete Certified By:

Owner/Engineer's signature
Name of Owner/Engineer
Address
Phone

Note: Certification by an engineer  is required for public improvements and private drainage improvements.
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